FURNISHING BORROW TYPE "C" FOR PIPE,

DELAWARE DEPARTMENT OF TRANSPORTATION DATE
PAGE 004 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE : WYOMING MILL ROAD REALIGNMENT, CONSTRUCTION
CALL ORDER : 004 CONTRACT ID : T201004202.01 COUNTIES : KENT
LETTING DATE : 11/23/10 DISTRICT HERSH
STATE/FEDERAL AID NO: ERRA-K195(3) CONTRACT TIME : 243 CALENDAR DAYS
CONTRACT DESCRIPTION : URBAN (5,000 POPULATION OR MORE) PROJECT (S) ERRA-K195(3)
THIS PROJECT IS FUNDED UNDER THE AMERICAN RECOVERY AND
REINVESTMENT ACT OF 2009. FURTHER INFORMATION IS AVAILABLE
AT OUR WEBSITE; WWW.DELDOT.GOV.
THIS PROJECT WILL INCLUDE ALL WORK ITEMS ASSOCIATED WITH THE
REALIGNMENT OR WYOMING MILL ROAD TO A POINT NEAR THE
ENTRANCE TO THE VILLAGE OF WESTOVER.
SET-ASIDE
VENDOR RANKING : Contract was awarded on 01/07/11 to vendor DIAMOND MATERIALS LLC
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 2,137,385.08 114.2366% 100.0000%
1 DIAMOND MATERIALS LLC, 924 SOUTH HEALD STREET, WILMINGTON, DE, 19801 $ 1,871,016.42 100.0000% 87.5376%
2 ZACK EXCAVATING, INC., PO BOX 94, TOWNSEND, DE, 19734 $ 1,884,907.87 100.7425% 88.1876%
3 A-DEL CONSTRUCTION CO., INC., 10 ADEL DRIVE, NEWARK, DE, 19702-1331 $ 1,931,562.57 103.2360% 90.3704%
4 DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804 $ 1,995,276.71 106.6413% 93.3513%
5 DAVID A BRAMBLE, INC., P O BOX 419, CHESTERTOWN, MD, 21620 $ 2,003,707.31 107.0919% 93.7457%
6 MUMFORD & MILLER CONCRETE, INC., 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709 $ 2,024,944.00 108.2269% 94.7393%
7 CIRILLO BROS., INC., 761 GRANTHAM LANE, NEW CASTLE, DE, 19720 $ 2,103,110.06 112.4047% 98.3964%
8 GEORGE & LYNCH, INC., 150 LAFFERTY LANE, DOVER, DE, 19901 $ 2,306,944.34 123.2990% 107.9330%
I( 0 I( 1 I( 2 )
|ENGINEER'S ESTIMATE | DIAMOND MATERIALS LLC | ZACK EXCAVATING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B e St T
SECTION 0001 WYOMING MILL ROAD REALIGNMENT, CONSTRUCTION
| | |
0010 201000 LUMP | 10000.00000 10000.00] 2620.00000 2620.00]| 5000.00000 5000.00
CLEARING AND GRUBBING | | |
0020 202000 20528.000 cCY | 7.05800 144886.62] 5.55000 113930.40] 3.00000 61584.00
EXCAVATION AND EMBANKMENT | | |
0030 208500 1.000 cCy | 125.04256 125.04] 636.00000 636.00] 300.00000 300.00
FLOWABLE FILL | |
0040 209001 17.000 cCY | 30.98840 526.80] 39.60000 673.20] 20.00000 340.00
BORROW, TYPE A | |
0050 209002 533.000 CY | 25.00000 13325.00] 23.25000 12392.25]| 20.00000 10660.00
BORROW, TYPE B | | |
0060 210000 1074.000 cCY | 13.10814 14078.14| 21.30000 22876.20] 15.00000 16110.00
| | |
| | |

UTILITY TRENCH, AND STRUCTURE BACKFILL



SUPERPAVE, BITUMINOUS CONCRETE
BASECOURSE, 160 GYRATIONS, PG 64-22

DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 01/06/11
PAGE : 004 -2
TABULATION OF BIDS
FINAL
CONTRACT TITLE : WYOMING MILL ROAD REALIGNMENT, CONSTRUCTION
CALL ORDER : 004 CONTRACT ID : T201004202.01 COUNTIES : KENT
LETTING DATE : 11/23/10 DISTRICT : sl
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |DIAMOND MATERIALS LLC | ZACK EXCAVATING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— f——_—
0070 211000 LUMP | 1200.00000 1200.00] 6740.00000 6740.00] 10000.00000 10000.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0080 212000 444.000 CY | 14.00000 6216.00] 8.32500 3696.30] 4.50000 1998.00
UNDERCUT EXCAVATION | | |
0090 250000 95.000 CY | 11.58391 1100.47] 17.60000 1672.00] 6.00000 570.00
SEDIMENT REMOVAL | |
0100 251000 8616.000 LF | 1.54335 13297.50]| 1.40000 12062.40| 1.40000 12062.40
SILT FENCE | | |
0110 252002 10.000 EACH | 151.77570 1517.76 | 425.50000 4255.00] 180.00000 1800.00
INLET SEDIMENT CONTROL, AT GRADE INLET | | |
0120 254000 81.000 TON | 54.26986 4395.86 | 28.25000 2288.25]| 30.00000 2430.00
STONE CHECK DAM | |
0130 255000 131.000 CY | 22.00000 2882.00] 25.70000 3366.70] 6.00000 786.00
SEDIMENT TRAP | |
0140 268000 272.000 TON | 34.00000 9248.00] 25.05000 6813.60] 28.00000 7616.00
STABILIZED CONSTRUCTION ENTRANCE | |
0150 302007 3299.000 CY | 32.76337 108086.36 | 41.90000 138228.10] 40.00000 131960.00
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0160 302008 62.000 CY | 50.01181 3100.73] 49.70000 3081.40] 42.00000 2604.00
GRADED AGGREGATE BASE COURSE, TYPE B, | | |
PATCHING | | |
0170 302011 7.000 TON | 50.00000 350.00] 57.10000 399.70] 35.00000 245.00
DELAWARE NO. 3 STONE | | |
0180 401645 2632.000 TON | 62.54856 164627.81] 63.80000 167921.60] 65.00000 171080.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | | |
0190 401648 2406.000 TON | 59.23268 142513.83] 58.70000 141232.20] 63.00000 151578.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 | |
0200 401663 4011.000 TON | 53.81734 215861.35] 58.15000 233239.65] 62.00000 248682.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | |
0210 401666 28.000 TON | 100.97647 2827.34] 81.90000 2293.20] 90.00000 2520.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0220 401667 28.000 TON | 92.61305 2593.17] 81.70000 2287.60] 90.00000 2520.00
| | |
| | |
| | |

PATCHING



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 01/06/11
PAGE : 004 -3
TABULATION OF BIDS
FINAL
CONTRACT TITLE : WYOMING MILL ROAD REALIGNMENT, CONSTRUCTION
CALL ORDER  : 004 CONTRACT ID : T201004202.01 COUNTIES : KENT
LETTING DATE : 11/23/10 DISTRICT
SET-ASIDE
I ( 0 ) I ( 1 I ( 2 )
|ENGINEER'S ESTIMATE |DIAMOND MATERIALS LLC | ZACK EXCAVATING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0230 401669 332.000 TON | 90.00000 29880.00 | 71.15000 23621.80]| 75.00000 24900.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, WEDGE | | |
0240 612021 447.000 LF | 43.00000 19221.00]| 41.05000 18349.35]| 35.00000 15645.00
REINFORCED CONCRETE PIPE, 15", CLASS IV | | |
0250 612022 324.000 LF | 46.30545 15002.97]| 40.10000 12992.40| 38.50000 12474.00
REINFORCED CONCRETE PIPE, 18", CLASS IV | | |
0260 612033 401.000 LF | 52.50000 21052.50] 47.75000 19147.75| 42.00000 16842.00
REINFORCED CONCRETE PIPE, 21", CLASS IV | | |
0270 612216 434.000 LF | 77.72846 33734.15]| 60.60000 26300.40| 70.00000 30380.00
REINFORCED CONCRETE ELLIPTICAL PIPE, | | |
14"x23", CLASS IV | | |
0280 612223 141.000 LF | 105.00000 14805.00] 86.10000 12140.10] 92.00000 12972.00
REINFORCED CONCRETE ELLIPTICAL PIPE, | | |
19"X30", CLASS V | | |
0290 612225 85.000 LF | 95.00000 8075.00]| 79.90000 6791.50] 90.00000 7650.00
REINFORCED CONCRETE ELLIPTICAL PIPE, | | |
14"x23", CLASS V [ [ [
0300 612529 2200.000 LF | 2.31659 5096.50] 2.10000 4620.00] 2.50000 5500.00
PIPE VIDEO INSPECTION | | |
0310 617002 9.000 EACH | 720.00000 6480.00] 667.30000 6005.70] 620.00000 5580.00
REINFORCED CONCRETE FLARED END SECTION, | | |
5" | | |
0320 617003 3.000 EACH | 800.17190 2400.52] 797.80000 2393.40] 735.00000 2205.00
REINFORCED CONCRETE FLARED END SECTION, | | |
8" | | |
0330 617004 1.000 EACH | 1300.00000 1300.00] 855.20000 855.20 | 1000.00000 1000.00
REINFORCED CONCRETE FLARED END SECTION, | | |
21" | | |
0340 617164 1.000 EACH | 1550.00000 1550.00]| 1371.00000 1371.00]| 1400.00000 1400.00
REINFORCED CONCRETE FLARED END SECTION, | | |
19" X 30" | | |
0350 617165 6.000 EACH | 1450.00000 8700.00]| 1202.50000 7215.00]| 1200.00000 7200.00
REINFORCED CONCRETE FLARED END SECTION, | | |
14" X 23" | | |
0360 701011 396.000 LF | 19.08738 7558.60]| 26.90000 10652.40| 24.00000 9504.00
| | |

PORTLAND CEMENT CONCRETE CURB, TYPE 2



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 01/06/11
PAGE : 004 -4
TABULATION OF BIDS

FINAL
CONTRACT TITLE : WYOMING MILL ROAD REALIGNMENT, CONSTRUCTION
CALL ORDER : 004 CONTRACT ID : T201004202.01 COUNTIES : KENT
LETTING DATE : 11/23/10 DISTRICT : sl
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |DIAMOND MATERIALS LLC | ZACK EXCAVATING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— Bttty B st
0370 701023 697.000 LF | 20.00000 13940.00] 19.55000 13626.35] 15.50000 10803.50
|

INTEGRAL PORTLAND CEMENT CONCRETE CURB
AND GUTTER, TYPE 4



CONTRACT TITLE : WYOMING MILL ROAD REALIGNMENT,

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL

CONSTRUCTION

DATE
PAGE

01/06/11
004 -5

CALL ORDER  : 004 CONTRACT ID : T201004202.01 COUNTIES : KENT
LETTING DATE : 11/23/10 DISTRICT
SET-ASIDE
I ( 0 ) I ( 1 I ( 2 )
|ENGINEER'S ESTIMATE |DIAMOND MATERIALS LLC | ZACK EXCAVATING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0380 705001 2567.000 SF | 4.82555 12387.19] 5.80000 14888.60| 5.00000 12835.00
P.C.C. SIDEWALK, 4" | | |
0390 705002 1405.000 SF | 5.40574 7595.06 | 6.85000 9624.25]| 6.25000 8781.25
P.C.C. SIDEWALK, 6" | | |
0400 705007 258.000 SF | 25.44692 6565.31 25.20000 6501.60] 32.00000 8256.00
SIDEWALK SURFACE DETECTABLE WARNING | |
SYSTEM | | |
0410 705525 220.000 SF | 12.78886 2813.55] 21.00000 4620.00]| 24.00000 5280.00
CURB RAMP, TYPE 1 | |
0420 705526 543.000 SF | 11.79385 6404.06 | 21.00000 11403.00] 24.00000 13032.00
CURB RAMP, TYPE 2, 3, AND/OR 4 [ [ [
0430 708050 2.000 EACH | 2024.14805 4048.30] 2780.00000 5560.00] 700.00000 1400.00
DRAINAGE INLET, 34" X 18" | | |
0440 708051 1.000 EACH | 2426.87231 2426.87] 2735.00000 2735.00] 700.00000 700.00
DRAINAGE INLET, 34" X 24" | | |
0450 708052 2.000 EACH | 2844.91525 5689.83] 3015.00000 6030.00] 700.00000 1400.00
DRAINAGE INLET, 48" X 30" | | |
0460 708053 1.000 EACH | 2986.21857 2986.22]| 2870.00000 2870.00] 800.00000 800.00
DRAINAGE INLET, 48" X 48" | | |
0470 708115 1.000 EACH | 3000.00000 3000.00] 2750.00000 2750.00] 3500.00000 3500.00
MANHOLE, 66" X 66" | |
0480 708563 LUMP | 4250.00000 4250.00] 3110.00000 3110.00] 1240.00000 1240.00
PERSONAL GRATE FOR PIPE INLET | | |
0490 712020 57.000 TON | 50.95348 2904.35] 36.20000 2063.40] 45.00000 2565.00
RIPRAP, R-4 | | |
0500 712021 19.000 TON | 56.57614 1074.95]| 55.70000 1058.30]| 50.00000 950.00
RIPRAP, R-5 | | |
0510 713003 172.000 sSY | 3.10463 534.00] 2.00000 344.00]| 1.20000 206.40
GEOTEXTILES, RIPRAP | | |
0520 715001 205.000 LF | 22.08539 4527.50] 16.30000 3341.50] 10.00000 2050.00
PERFORATED PIPE UNDERDRAINS, 6" | | |
0530 715505 218.000 LF | 25.00000 5450.00] 8.65000 1885.70]| 30.00000 6540.00
TEMPORARY DRAINAGE PIPE, 15" | | |
0540 720506 2460.000 LF | 5.50000 13530.00] 4.20000 10332.00] 2.00000 4920.00
RELOCATING PORTABLE P.C.C. SAFETY | |
BARRIER | | |
0550 720527 8530.000 EADY | 0.30114 2568.72] 0.12000 1023.60] 0.20000 1706.00
| | |

PLASTIC DRUMS



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 01/06/11
PAGE 004 -6
TABULATION OF BIDS
FINAL
CONTRACT TITLE : WYOMING MILL ROAD REALIGNMENT, CONSTRUCTION
CALL ORDER : 004 CONTRACT ID : T201004202.01 COUNTIES : KENT
LETTING DATE : 11/23/10 DISTRICT : Sl
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |DIAMOND MATERIALS LLC | ZACK EXCAVATING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— f——_—
0560 720532 11.000 EACH | 952.24575 10474.70] 840.00000 9240.00] 800.00000 8800.00
INSTALL PORTABLE IMPACT ATTENUATOR | | |
0570 720534 13.000 EACH | 5500.00000 71500.00 ]| 5250.00000 68250.00 ] 5100.00000 66300.00
FURNISH PORTABLE IMPACT ATTENUATOR | | |
0580 720539 8.000 EACH | 1050.55982 8404.48] 367.50000 2940.00] 1000.00000 8000.00
RELOCATE PORTABLE IMPACT ATTENUATOR | | |
0590 720552 82.000 EACH | 15.27250 1252.35] 21.50000 1763.00] 15.50000 1271.00
REFLECTOR PANELS | | |
0600 720567 2588.000 LF | 21.16162 54766.27] 22.80000 59006.40 | 35.00000 90580.00
FURNISH AND MAINTAIN PORTABLE P.C.C. | | |
SAFETY BARRIER | | |
0610 727004 240.000 LF | 18.00000 4320.00] 22.70000 5448.00] 27.00000 6480.00
CHAIN-LINK FENCE, 6' HIGH | | |
0620 727500 9.000 EACH | 308.20449 2773.84] 242.30000 2180.70] 100.00000 900.00
MONUMENTS | | |
0630 732002 7478.000 SY | 5.40041 40384.27] 2.65000 19816.70 | 1.50000 11217.00
TOPSOIL, 6" DEPTH | | |
0640 733002 17164.000 SY | 1.91561 32879.53] 1.20000 20596.80] 0.80000 13731.20
TOPSOILING, 6" DEPTH | | |
0650 734013 24645.000 SY | 0.20161 4968.68 | 0.24000 5914.80| 0.25000 6161.25
PERMANENT GRASS SEEDING, DRY GROUND | | |
0660 734017 17839.000 sSY | 0.17889 3191.22] 0.17000 3032.63] 0.20000 3567.80
TEMPORARY GRASS SEEDING, DRY GROUND | | |
0670 735006 6810.000 SY | 0.32564 2217.61] 0.26000 1770.60| 0.10000 681.00
MULCHING, STRAW | | |
0680 735534 13002.000 sSY | 0.54352 7066.85| 0.53000 6891.06] 1.00000 13002.00
SOIL RETENTION BLANKET MULCH, TYPE 4 | | |
0690 735535 2918.000 SY | 1.65488 4828.94] 1.89000 5515.02] 2.00000 5836.00
SOIL RETENTION BLANKET MULCH, TYPE 5 | | |
0700 735536 54.000 SY | 7.40390 399.81] 8.40000 453.60]| 12.00000 648.00
SOIL RETENTION BLANKET MULCH, TYPE 6 | | |
0710 737523 LUMP | 3000.00000 3000.00] 4180.00000 4180.00] 4340.00000 4340.00
PLANTING | | |
0720 742509 4100.000 HOUR | 41.81000 171421.00] 41.81000 171421.00] 41.81000 171421.00
FLAGGER, KENT COUNTY, FEDERAL | | |
0730 742518 820.000 HOUR | 60.62000 49708.40] 60.62000 49708.40 | 60.62000 49708.40
FLAGGER, KENT COUNTY, FEDERAL, OVERTIME | | |
0740 743003 82.000 EADY | 22.84641 1873.41] 19.75000 1619.50] 20.00000 1640.00
| | |

ARROWPANELS, TYPE C



INSTALLATION OF ADDITIONAL CONDUITSIN
DIRECTIONAL BORE

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 01/06/11
PAGE 004 -7
TABULATION OF BIDS
FINAL
CONTRACT TITLE : WYOMING MILL ROAD REALIGNMENT, CONSTRUCTION
CALL ORDER : 004 CONTRACT ID : T201004202.01 COUNTIES : KENT
LETTING DATE : 11/23/10 DISTRICT : Sl
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |DIAMOND MATERIALS LLC | ZACK EXCAVATING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— f——_—
0750 743004 118.000 EADY | 59.44901 7014.98] 68.25000 8053.50| 75.00000 8850.00
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0760 743501 1656.000 EADY | 0.78038 1292.31] 0.50000 828.00]| 2.00000 3312.00
WARNING LIGHTS , TYPE B | | |
0770 743504 18.000 EACH | 136.45908 2456.26| 120.50000 2169.00] 165.00000 2970.00
WARNING SIGNS | |
0780 743507 6624.000 LFDY | 0.40000 2649.60] 0.20000 1324.80]| 0.35000 2318.40
TEMPORARY BARRICADE, TYPE III | | |
0790 743525 1321.000 EADY | 2.34143 3093.03] 1.15000 1519.15]| 4.00000 5284.00
TEMPORARY WARNING SIGNS | | |
0800 743537 60.000 EADY | 117.12156 7027.29]| 87.75000 5265.00] 160.00000 9600.00
FURNISH AND MAINTAIN TRUCK-MOUNTED | |
ATTENUATOR, TYPE II | |
0810 744520 9.000 EACH | 689.84603 6208.61] 593.25000 5339.25] 750.00000 6750.00
CONDUIT JUNCTION WELL, TYPE 1, 20" X | | |
20" PRECAST CONCRETE | | |
0820 744523 5.000 EACH | 1209.02303 6045.12| 971.25000 4856.25] 1350.00000 6750.00
CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 | | |
1/2" PRECAST CONCRETE | | |
0830 745527 1419.000 LF | 11.77348 16706.57] 12.60000 17879.40] 11.00000 15609.00
SUPPLY OF 2 1/2" GALVANIZED STEEL | |
CONDUIT | | |
0840 745528 106.000 LF | 7.24818 768.31] 9.71000 1029.26 | 10.00000 1060.00
SUPPLY OF 2" GALVANIZED STEEL CONDUIT | | |
0850 745542 155.000 LF | 28.30533 4387.33] 23.10000 3580.50] 26.00000 4030.00
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
0860 745544 1179.000 LF | 5.95739 7023.76 | 3.94000 4645.26 | 7.50000 8842.50
INSTALLATION OF CONDUIT IN UNPAVED | |
TRENCH | | |
0870 745545 30.000 LF | 6.48251 194.48| 10.50000 315.00] 20.00000 600.00
INSTALLATION OF CONDUIT ON WOOD POLE | | |
0880 745547 133.000 LF | 2.87149 381.91]| 2.10000 279.30]| 10.00000 1330.00
INSTALLATION OF ADDITIONAL CONDUITSIN | | |
TRENCH OR OPEN CUT PAVEMENT | | |
0890 745548 58.000 LF | 11.00000 638.00]| 10.50000 609.00| 20.00000 1160.00
| | |
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 01/06/11
PAGE 004 -8
TABULATION OF BIDS
FINAL
CONTRACT TITLE : WYOMING MILL ROAD REALIGNMENT, CONSTRUCTION
CALL ORDER : 004 CONTRACT ID : T201004202.01 COUNTIES : KENT
LETTING DATE : 11/23/10 DISTRICT : sl
SET-ASIDE
(0 ) e 1 ) 2 )
ENGINEER'S ESTIMATE | DIAMOND MATERIALS LLC CK EXCAVATING INC

LINE NO / ITEM CODE / ALT |

REMOVAL OF EXISTING PORTLAND
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,

I (
| ZA
|

UNIT PRICE
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|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT |
—————————————————————————————————————————— o
0900 746774 860.000 LF | 8.84968 7610.72| 7.88000 6776.80]
SUPPLY AND INSTALLATION OF LOOP | |
DETECTOR WIRE | |
0910 746847 4.000 EACH | 2361.71667 9446.87| 2819.25000 11277.00
POLE BASE, TYPE 3 | |
0920 746850 8.000 EACH | 650.07536 5200.60] 588.00000 4704.00]
POLE BASE, TYPE 4 | |
0930 747506 1.000 EACH | 963.11139 963.11| 1365.00000 1365.00
CABINET BASE | | |
0940 748015 2010.000 SF | 8.00000 16080.00] 3.15000 6331.50
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | |
0950 748019 19675.000 LF | 0.26322 5178.85] 0.20000 3935.00]
TEMPORARY MARKINGS, PAINT, 4" | | |
0960 748506 19561.000 LF | 0.59167 11573.66| 0.36000 7041.96 |
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, 4" | |
0970 748527 62.000 SF | 5.00000 310.00] 20.48000 1269.76 |
TEMPORARY MARKINGS, TAPE, WORDS/SYMBOLS | | |
0980 748530 5059.000 SF | 2.25501 11408.10]| 0.47000 2377.73]
REMOVAL OF PAVEMENT STRIPING | | |
0990 748546 531.000 SF | 10.71028 5687.16| 13.13000 6972.03]
PREFORMED RETROREFLECTIVE THERMOPLASTIC | | |
PAVEMENT MARKINGS, SYMBOL/LEGEND | |
1000 749687 136.000 EACH | 63.49641 8635.51 | 61.43000 8354.48 ]|
INSTALLATION OR REMOVAL OF TRAFFIC | |
SIGN(S) ON SINGLE SIGN POST | | |
1010 749690 34.000 SF | 15.00000 510.00] 11.55000 392.70]|
INSTALLATION OR REMOVAL OF TRAFFIC | |
SIGNS ON MULTIPLE SIGN POSTS | | |
1020 750000 3.000 EACH | 274.99236 824.98| 375.60000 1126.80
ADJUST WATER VALVE BOXES | | |
1030 752000 1.000 EACH | 3500.00000 3500.00] 1455.00000 1455.00]|
RELOCATE FIRE HYDRANTS | | |
1040 758000 762.000 SY | 14.95752 11397.63| 9.90000 7543.80
| |
| |
| |

ETC.



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 01/06/11
PAGE : 004 -9
TABULATION OF BIDS
FINAL
CONTRACT TITLE : WYOMING MILL ROAD REALIGNMENT, CONSTRUCTION
CALL ORDER 004 CONTRACT ID : T201004202.01 COUNTIES : KENT
LETTING DATE : 11/23/10 DISTRICT S1
SET-ASIDE
I ( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE |DIAMOND MATERIALS LLC | ZACK EXCAVATING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
1050 759004 10.000 EAMO | 2490.71154 24907.12| 3165.00000 31650.00] 4000.00000 40000.00
FIELD OFFICE, TYPE I | |
1060 760507 5491.000 SYIN | 1.43659 7888.32] 1.07000 5875.37] 1.50000 8236.50
PROFILE MILLING, HOT-MIX | | |
1070 761001 2242.000 SY | 7.23315 16216.72| 1.48000 3318.16] 1.60000 3587.20
BUTT JOINTS, HOT MIX | | |
1080 762001 4712.000 LF | 1.21042 5703.50] 1.10000 5183.20] 1.00000 4712.00
SAW CUTTING, HOT MIX | | |
1090 762002 75.000 LF | 5.47156 410.37] 6.60000 495.00]| 1.00000 75.00
SAW CUTTING, CONCRETE, FULL DEPTH | |
1100 763000 LUMP | 65000.00000 65000.00 | 6170.00000 6170.00] 45000.00000 45000.00
INITIAL EXPENSE | |
1110 763500 LUMP | 145000.00000 145000.00] 18690.00000 18690.00 | 10000.00000 10000.00
MAINTENANCE OF TRAFFIC | | |
1120 763501 LUMP | 52000.00000 52000.00 | 47040.00000 47040.00]| 20000.00000 20000.00
CONSTRUCTION ENGINEERING | | |
1130 763505 402.000 HOUR | 75.00000 30150.00] 75.00000 30150.00] 75.00000 30150.00
TRAFFIC OFFICERS | |
1140 763508 LUMP | 5000.00000 5000.00] 12027.60000 12027.60 | 5000.00000 5000.00
PROJECT CONTROL SYSTEM DEVELOPMENT PLAN | | |
1150 763509 8.000 EAMO | 212.62629 1701.01] 327.20000 2617.60] 300.00000 2400.00
CPM SCHEDULE UPDATES AND/OR REVISED | |
UPDATES | | |
1160 208000 115.000 CY | 30.00000 3450.00] 4.40000 506.00| 12.00000 1380.00
EXCAVATION AND BACKFILLING FOR PIPE | | |
TRENCHES | | |
SECTION TOTALS | $ 2,137,385.08] $ 1,871,016.42] $ 1,884,907.87
—————————————————————————————————————————— Bt e
CONTRACT TOTALS | $ 2,137,385.08] $ 1,871,016.42] $ 1,884,907.87
DBE GOALS | 14 3| 14 3| 14 B




DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 01/06/11
PAGE : 004 -10
TABULATION OF BIDS
FINAL
CONTRACT TITLE : WYOMING MILL ROAD REALIGNMENT, CONSTRUCTION
CALL ORDER : 004 CONTRACT ID : T201004202.01 COUNTIES : KENT
LETTING DATE : 11/23/10 DISTRICT
SET-ASIDE
I ( 3 ) | ( 4 ) | ( 5 )
|A-DEL CONSTRUCTION CO INC |DAISY CONSTRUCTION COMPANY  |DAVID A BRAMBLE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001  WYOMING MILL ROAD REALIGNMENT, CONSTRUCTION
| | |
0010 201000 LUMP | 2500.00000 2500.00] 10000.00000 10000.00]| 5000.00000 5000.00
CLEARING AND GRUBBING [ [ [
0020 202000 20528.000 CY | 6.00000 123168.00] 7.00000 143696.00]| 10.10000 207332.80
EXCAVATION AND EMBANKMENT | | [
0030 208500 1.000 cYy | 155.00000 155.00] 360.00000 360.00] 500.00000 500.00
FLOWABLE FILL | | [
0040 209001 17.000 CY | 25.00000 425.00] 25.00000 425.00] 1.00000 17.00
BORROW, TYPE A | |
0050 209002 533.000 CY | 17.00000 9061.00] 16.25000 8661.25] 1.00000 533.00
BORROW, TYPE B | [
0060 210000 1074.000 CY | 14.00000 15036.00] 14.50000 15573.00] 1.00000 1074.00
FURNISHING BORROW TYPE "C" FOR PIPE, [ [ [
UTILITY TRENCH, AND STRUCTURE BACKFILL | [ [
0070 211000 LUMP | 5000.00000 5000.00]  20000.00000 20000.00] 13200.00000 13200.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | [ [
0080 212000 444.000 CY | 7.00000 3108.00] 10.00000 4440.00] 15.00000 6660.00
UNDERCUT EXCAVATION [ [ |
0090 250000 95.000 CY | 11.00000 1045.00] 19.00000 1805.00 15.00000 1425.00
SEDIMENT REMOVAL | |
0100 251000 8616.000 LF | 1.40000 12062.40]| 1.25000 10770.00] 1.40000 12062.40
SILT FENCE | [ |
0110 252002 10.000 EACH | 150.00000 1500.00] 205.00000 2050.00] 150.00000 1500.00
INLET SEDIMENT CONTROL, AT GRADE INLET | | |
0120 254000 81.000 TON | 20.00000 1620.00] 55.00000 4455.00| 40.00000 3240.00
STONE CHECK DAM | |
0130 255000 131.000 CY | 15.00000 1965.00| 10.00000 1310.00] 15.00000 1965.00
SEDIMENT TRAP | [
0140 268000 272.000 TON | 25.00000 6800.00]| 38.00000 10336.00] 35.00000 9520.00
STABILIZED CONSTRUCTION ENTRANCE | [
0150 302007 3299.000 CY | 35.00000 115465.00] 45.75000 150929.25]| 43.00000 141857.00
GRADED AGGREGATE BASE COURSE, TYPE B | | [
0160 302008 62.000 CY | 45.00000 2790.00] 50.00000 3100.00] 60.00000 3720.00
GRADED AGGREGATE BASE COURSE, TYPE B, | | |
PATCHING | | |
0170 302011 7.000 TON | 75.00000 525.00] 105.00000 735.00] 100.00000 700.00
| | |

DELAWARE NO. 3 STONE



REINFORCED CONCRETE FLARED END SECTION,
15"

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 01/06/11
PAGE 004 -11
TABULATION OF BIDS
FINAL
CONTRACT TITLE : WYOMING MILL ROAD REALIGNMENT, CONSTRUCTION
CALL ORDER : 004 CONTRACT ID : T201004202.01 COUNTIES : KENT
LETTING DATE : 11/23/10 DISTRICT : Sl
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|A-DEL CONSTRUCTION CO INC |DATISY CONSTRUCTION COMPANY |DAVID A BRAMBLE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— f——_—
0180 401645 2632.000 TON | 60.00000 157920.00 | 63.60000 167395.20 | 67.00000 176344.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | | |
0190 401648 2406.000 TON | 55.00000 132330.00 58.30000 140269.80 | 61.50000 147969.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 | |
0200 401663 4011.000 TON | 51.50000 206566.50| 53.50000 214588.50| 60.00000 240660.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | |
0210 401666 28.000 TON | 71.50000 2002.00] 101.00000 2828.00] 105.00000 2940.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0220 401667 28.000 TON | 70.00000 1960.00]| 100.00000 2800.00] 105.00000 2940.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | |
PATCHING | | |
0230 401669 332.000 TON | 61.00000 20252.00] 67.00000 22244.00]| 61.50000 20418.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, WEDGE | | |
0240 612021 447.000 LF | 35.50000 15868.50 | 45.00000 20115.00] 54.00000 24138.00
REINFORCED CONCRETE PIPE, 15", CLASS IV | | |
0250 612022 324.000 LF | 41.00000 13284.00] 53.00000 17172.00] 60.00000 19440.00
REINFORCED CONCRETE PIPE, 18", CLASS IV | | |
0260 612033 401.000 LF | 48.00000 19248.00| 63.00000 25263.00] 60.00000 24060.00
REINFORCED CONCRETE PIPE, 21", CLASS IV | | |
0270 612216 434.000 LF | 62.00000 26908.00] 79.00000 34286.00] 74.50000 32333.00
REINFORCED CONCRETE ELLIPTICAL PIPE, | | |
14"X23", CLASS IV [ [ ‘
0280 612223 141.000 LF | 98.00000 13818.00 | 111.00000 15651.00 | 122.00000 17202.00
REINFORCED CONCRETE ELLIPTICAL PIPE, | | |
19"X30", CLASS V | | |
0290 612225 85.000 LF | 85.00000 7225.00]| 92.00000 7820.00| 122.00000 10370.00
REINFORCED CONCRETE ELLIPTICAL PIPE, | | |
14"X23", CLASS V | | |
0300 612529 2200.000 LF | 1.75000 3850.00] 2.05000 4510.00] 2.20000 4840.00
PIPE VIDEO INSPECTION | | |
0310 617002 9.000 EACH | 800.00000 7200.00]| 700.00000 6300.00] 500.00000 4500.00
| | |
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 01/06/11
PAGE 004 -12
TABULATION OF BIDS
FINAL
CONTRACT TITLE : WYOMING MILL ROAD REALIGNMENT, CONSTRUCTION
CALL ORDER : 004 CONTRACT ID : T201004202.01 COUNTIES : KENT
LETTING DATE : 11/23/10 DISTRICT HERSH
SET-ASIDE
I( 3 ) I( 4 ) I( 5 )
|A-DEL CONSTRUCTION CO INC |DAISY CONSTRUCTION COMPANY |DAVID A BRAMBLE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B St
0320 617003 3.000 EACH | 925.00000 2775.00] 825.00000 2475.00] 630.00000 1890.00
REINFORCED CONCRETE FLARED END SECTION, | | |
18" ! ! !
0330 617004 1.000 EACH |  1200.00000 1200.00|  1040.00000 1040.00] 700.00000 700.00
REINFORCED CONCRETE FLARED END SECTION, | | |
21" ! ! !
0340 617164 1.000 EACH |  1750.00000 1750.00|  1525.00000 1525.00]  1300.00000 1300.00
REINFORCED CONCRETE FLARED END SECTION, | | |
19" x 30" \ ! ‘
0350 617165 6.000 EACH |  1400.00000 8400.00|  1365.00000 8190.00]  1100.00000 6600.00
REINFORCED CONCRETE FLARED END SECTION, | | |
14" x 23" \ ! ‘
0360 701011 396.000 LF | 11.75000 4653.00] 22.70000 8989.20 26.40000 10454.40
PORTLAND CEMENT CONCRETE CURB, TYPE 2 | | |
0370 701023 697.000 LF | 10.70000 7457.90 21.15000 14741.55| 17.60000 12267.20
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 4 | | |
0380 705001 2567.000 SE | 3.80000 9754.60] 3.85000 9882.95| 5.50000 14118.50
P.C.C. SIDEWALK, 4" | | |
0390 705002 1405.000 SF | 5.50000 7727.50] 4.55000 6392.75] 6.60000 9273.00
P.C.C. SIDEWALK, 6" | | |
0400 705007 258.000 SF | 30.00000 7740.00] 33.00000 8514.00] 26.00000 6708.00
SIDEWALK SURFACE DETECTABLE WARNING | | |
SYSTEM | | |
0410 705525 220.000 SF | 8.00000 1760.00] 11.50000 2530.00] 27.00000 5940.00
CURB RAMP, TYPE 1 | | |
0420 705526 543.000 SF | 10.50000 5701.50] 11.50000 6244.50] 27.00000 14661.00
CURB RAMP, TYPE 2, 3, AND/OR 4 | | |
0430 708050 2.000 EACH |  2200.00000 4400.00|  2340.00000 4680.00]  1100.00000 2200.00
DRAINAGE INLET, 34" X 18" | | |
0440 708051 1.000 EACH |  2150.00000 2150.00]  2365.00000 2365.00|  1200.00000 1200.00
DRAINAGE INLET, 34" X 24" | | |
0450 708052 2.000 EACH |  2550.00000 5100.00]  2675.00000 5350.00]  1800.00000 3600.00
DRAINAGE INLET, 48" X 30" | | |
0460 708053 1.000 EACH |  2650.00000 2650.00]  3025.00000 3025.00|  2000.00000 2000.00
DRAINAGE INLET, 48" X 48" | | |
0470 708115 1.000 EACH |  4000.00000 4000.00|  3240.00000 3240.00]  2600.00000 2600.00
! ! !

MANHOLE, 66" X 66"



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 01/06/11
PAGE : 004 -13
TABULATION OF BIDS
FINAL
CONTRACT TITLE : WYOMING MILL ROAD REALIGNMENT, CONSTRUCTION
CALL ORDER  : 004 CONTRACT ID : T201004202.01 COUNTIES : KENT
LETTING DATE : 11/23/10 DISTRICT : sl
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|A-DEL CONSTRUCTION CO INC |DATISY CONSTRUCTION COMPANY |DAVID A BRAMBLE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0480 708563 LUMP | 1921.82000 1921.82]| 3045.00000 3045.00] 2000.00000 2000.00
PERSONAL GRATE FOR PIPE INLET | | |
0490 712020 57.000 TON | 35.00000 1995.00]| 65.00000 3705.00] 50.00000 2850.00
RIPRAP, R-4 | | |
0500 712021 19.000 TON | 40.00000 760.00] 87.00000 1653.00] 60.00000 1140.00
RIPRAP, R-5 | | |
0510 713003 172.000 SY | 3.00000 516.00]| 3.00000 516.00] 2.00000 344.00
GEOTEXTILES, RIPRAP | | |
0520 715001 205.000 LF | 8.50000 1742.50] 19.00000 3895.00] 23.00000 4715.00
PERFORATED PIPE UNDERDRAINS, 6" | | |
0530 715505 218.000 LF | 35.00000 7630.00| 26.00000 5668.00] 25.00000 5450.00
TEMPORARY DRAINAGE PIPE, 15" | | |
0540 720506 2460.000 LF | 3.75000 9225.00] 2.90000 7134.00] 1.00000 2460.00
RELOCATING PORTABLE P.C.C. SAFETY | |
BARRIER | | |
0550 720527 8530.000 EADY | 0.20000 1706.00] 0.37000 3156.10] 0.40000 3412.00
PLASTIC DRUMS [ [
0560 720532 11.000 EACH | 1000.00000 11000.00 | 1030.00000 11330.00]| 1100.00000 12100.00
INSTALL PORTABLE IMPACT ATTENUATOR | |
0570 720534 13.000 EACH | 6000.00000 78000.00] 5000.00000 65000.00 | 5000.00000 65000.00
FURNISH PORTABLE IMPACT ATTENUATOR | |
0580 720539 8.000 EACH | 1000.00000 8000.00| 1550.00000 12400.00| 1100.00000 8800.00
RELOCATE PORTABLE IMPACT ATTENUATOR | |
0590 720552 82.000 EACH | 16.00000 1312.00]| 18.00000 1476.00]| 20.00000 1640.00
REFLECTOR PANELS | |
0600 720567 2588.000 LF | 32.50000 84110.00] 12.00000 31056.00] 13.50000 34938.00
FURNISH AND MAINTAIN PORTABLE P.C.C. | | |
SAFETY BARRIER | |
0610 727004 240.000 LF | 27.00000 6480.00] 18.00000 4320.00] 28.50000 6840.00
CHAIN-LINK FENCE, 6' HIGH | | |
0620 727500 9.000 EACH | 250.00000 2250.00] 350.00000 3150.00] 500.00000 4500.00
MONUMENTS | | |
0630 732002 7478.000 SY | 5.25000 39259.50] 2.15000 16077.70]| 0.20000 1495.60
TOPSOIL, 6" DEPTH | |
0640 733002 17164.000 SY | 3.25000 55783.00] 0.85000 14589.40| 1.30000 22313.20
TOPSOILING, 6" DEPTH | | |
0650 734013 24645.000 SY | 0.20000 4929.00] 0.24000 5914.80] 0.25000 6161.25
| | |

PERMANENT GRASS SEEDING, DRY GROUND
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TABULATION OF BIDS
FINAL
CONTRACT TITLE : WYOMING MILL ROAD REALIGNMENT, CONSTRUCTION
CALL ORDER : 004 CONTRACT ID : T201004202.01 COUNTIES : KENT
LETTING DATE 11/23/10 DISTRICT S1
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|A-DEL CONSTRUCTION CO INC |DAISY CONSTRUCTION COMPANY |DAVID A BRAMBLE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— f——_—
0660 734017 17839.000 SY | 0.20000 3567.80] 0.17000 3032.63] 0.20000 3567.80
TEMPORARY GRASS SEEDING, DRY GROUND | | |
0670 735006 6810.000 SY | 0.25000 1702.50] 0.26000 1770.60] 0.27000 1838.70
MULCHING, STRAW | | |
0680 735534 13002.000 sSY | 1.50000 19503.00] 0.52000 6761.04] 0.53000 6891.06
SOIL RETENTION BLANKET MULCH, TYPE 4 | | |
0690 735535 2918.000 SY | 1.55000 4522.90] 1.85000 5398.30] 1.90000 5544.20
SOIL RETENTION BLANKET MULCH, TYPE 5 | | |
0700 735536 54.000 SY | 10.00000 540.00]| 9.00000 486.00]| 10.00000 540.00
SOIL RETENTION BLANKET MULCH, TYPE 6 | | |
0710 737523 LUMP | 3801.00000 3801.00] 3847.50000 3847.50] 4300.00000 4300.00
PLANTING | | |
0720 742509 4100.000 HOUR | 41.81000 171421.00] 41.81000 171421.00] 41.81000 171421.00
FLAGGER, KENT COUNTY, FEDERAL | | |
0730 742518 820.000 HOUR | 60.62000 49708.40] 60.62000 49708.40] 60.62000 49708.40
FLAGGER, KENT COUNTY, FEDERAL, OVERTIME | | |
0740 743003 82.000 EADY | 15.00000 1230.00] 20.00000 1640.00] 10.00000 820.00
ARROWPANELS, TYPE C | | |
0750 743004 118.000 EADY | 75.00000 8850.00 | 50.00000 5900.00] 85.00000 10030.00
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0760 743501 1656.000 EADY | 1.00000 1656.00 | 1.50000 2484.00] 1.10000 1821.60
WARNING LIGHTS , TYPE B | | |
0770 743504 18.000 EACH | 250.00000 4500.00 | 175.00000 3150.00] 200.00000 3600.00
WARNING SIGNS | | |
0780 743507 6624.000 LEDY | 0.85000 5630.40] 0.26000 1722.24] 0.25000 1656.00
TEMPORARY BARRICADE, TYPE III | | |
0790 743525 1321.000 EADY | 4.50000 5944.50] 2.25000 2972.25] 1.00000 1321.00
TEMPORARY WARNING SIGNS | | |
0800 743537 60.000 EADY | 160.00000 9600.00] 175.00000 10500.00 | 100.00000 6000.00
FURNISH AND MAINTAIN TRUCK-MOUNTED | | |
ATTENUATOR, TYPE II | | |
0810 744520 9.000 EACH | 839.52000 7555.68 | 580.00000 5220.00] 770.00000 6930.00
CONDUIT JUNCTION WELL, TYPE 1, 20" X | | |
20" PRECAST CONCRETE | | |
0820 744523 5.000 EACH | 1009.55000 5047.75] 955.00000 4775.00 ] 1300.00000 6500.00
CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 | | |
| | |

1/2" PRECAST CONCRETE



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 01/06/11
PAGE : 004 -15
TABULATION OF BIDS
FINAL
CONTRACT TITLE : WYOMING MILL ROAD REALIGNMENT, CONSTRUCTION
CALL ORDER  : 004 CONTRACT ID : T201004202.01 COUNTIES : KENT
LETTING DATE : 11/23/10 DISTRICT : sl
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|A-DEL CONSTRUCTION CO INC |DATISY CONSTRUCTION COMPANY |DAVID A BRAMBLE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0830 745527 1419.000 LF | 11.69000 16588.11| 12.40000 17595.60 | 9.75000 13835.25
SUPPLY OF 2 1/2" GALVANIZED STEEL | |
CONDUIT | | |
0840 745528 106.000 LF | 10.63000 1126.78] 10.00000 1060.00]| 5.75000 609.50
SUPPLY OF 2" GALVANIZED STEEL CONDUIT | | |
0850 745542 155.000 LF | 27.63000 4282.65]| 23.00000 3565.00] 27.50000 4262.50
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
0860 745544 1179.000 LF | 8.50000 10021.50] 3.85000 4539.15]| 5.25000 6189.75
INSTALLATION OF CONDUIT IN UNPAVED | |
TRENCH | | |
0870 745545 30.000 LF | 5.31000 159.30] 15.00000 450.00] 13.00000 390.00
INSTALLATION OF CONDUIT ON WOOD POLE | | |
0880 745547 133.000 LF | 6.38000 848.54| 2.25000 299.25]| 2.00000 266.00
INSTALLATION OF ADDITIONAL CONDUITSIN | | |
TRENCH OR OPEN CUT PAVEMENT | | |
0890 745548 58.000 LF | 11.69000 678.02| 11.00000 638.00]| 6.30000 365.40
INSTALLATION OF ADDITIONAL CONDUITSIN | | |
DIRECTIONAL BORE | |
0900 746774 860.000 LF | 8.50000 7310.00] 7.75000 6665.00] 9.50000 8170.00
SUPPLY AND INSTALLATION OF LOOP | |
DETECTOR WIRE | |
0910 746847 4.000 EACH | 2550.43000 10201.72| 2770.00000 11080.00 | 2200.00000 8800.00
POLE BASE, TYPE 3 | |
0920 746850 8.000 EACH | 791.70000 6333.60] 575.00000 4600.00] 850.00000 6800.00
POLE BASE, TYPE 4 | |
0930 747506 1.000 EACH | 900.00000 900.00| 1340.00000 1340.00] 1600.00000 1600.00
CABINET BASE | | |
0940 748015 2010.000 SF | 3.19000 6411.90] 2.70000 5427.00] 2.80000 5628.00
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | |
0950 748019 19675.000 LF | 0.20000 3935.00] 0.16000 3148.00] 0.20000 3935.00
TEMPORARY MARKINGS, PAINT, 4" | | |
0960 748506 19561.000 LF | 0.36000 7041.96 | 0.28000 5477.08] 0.30000 5868.30
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, 4" | |
0970 748527 62.000 SF | 20.72000 1284.64| 6.00000 372.00] 9.00000 558.00
| | |

TEMPORARY MARKINGS, TAPE, WORDS/SYMBOLS
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TABULATION OF BIDS
FINAL
CONTRACT TITLE : WYOMING MILL ROAD REALIGNMENT, CONSTRUCTION
CALL ORDER  : 004 CONTRACT ID : T201004202.01 COUNTIES : KENT
LETTING DATE : 11/23/10 DISTRICT : sl
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|A-DEL CONSTRUCTION CO INC |DATISY CONSTRUCTION COMPANY |DAVID A BRAMBLE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0980 748530 5059.000 SF | 0.48000 2428.32] 1.15000 5817.85] 1.50000 7588.50
REMOVAL OF PAVEMENT STRIPING | | |
0990 748546 531.000 SF | 13.28000 7051.68]| 11.80000 6265.80] 12.00000 6372.00
PREFORMED RETROREFLECTIVE THERMOPLASTIC | | |
PAVEMENT MARKINGS, SYMBOL/LEGEND | |
1000 749687 136.000 EACH | 75.00000 10200.00] 20.00000 2720.00] 80.00000 10880.00
INSTALLATION OR REMOVAL OF TRAFFIC | |
SIGN(S) ON SINGLE SIGN POST | | |
1010 749690 34.000 SF | 25.00000 850.00] 21.00000 714.00] 24.00000 816.00
INSTALLATION OR REMOVAL OF TRAFFIC | |
SIGNS ON MULTIPLE SIGN POSTS | | |
1020 750000 3.000 EACH | 250.00000 750.00] 250.00000 750.00] 150.00000 450.00
ADJUST WATER VALVE BOXES | | |
1030 752000 1.000 EACH | 1500.00000 1500.00] 1495.00000 1495.00]| 2500.00000 2500.00
RELOCATE FIRE HYDRANTS | | |
1040 758000 762.000 SY | 6.15000 4686.30] 19.00000 14478.00 | 10.00000 7620.00
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
1050 759004 10.000 EAMO | 1400.00000 14000.00 | 2900.00000 29000.00]| 2000.00000 20000.00
FIELD OFFICE, TYPE I | |
1060 760507 5491.000 SYIN | 0.70000 3843.70] 0.79000 4337.89] 1.00000 5491.00
PROFILE MILLING, HOT-MIX | | |
1070 761001 2242.000 SY | 10.00000 22420.00] 5.85000 13115.70]| 5.00000 11210.00
BUTT JOINTS, HOT MIX | | |
1080 762001 4712.000 LF | 1.35000 6361.20] 1.29000 6078.48]| 0.50000 2356.00
SAW CUTTING, HOT MIX | | |
1090 762002 75.000 LF | 4.00000 300.00] 11.00000 825.00] 3.00000 225.00
SAW CUTTING, CONCRETE, FULL DEPTH | |
1100 763000 LUMP | 40000.00000 40000.00] 90000.00000 90000.00] 40000.00000 40000.00
INITIAL EXPENSE | |
1110 763500 LUMP | 39000.00000 39000.00]| 25000.00000 25000.00] 35000.00000 35000.00
MAINTENANCE OF TRAFFIC | | |
1120 763501 LUMP | 30000.00000 30000.00]| 55000.00000 55000.00] 45000.00000 45000.00
CONSTRUCTION ENGINEERING | | |
1130 763505 402.000 HOUR | 75.00000 30150.00] 75.00000 30150.00] 75.00000 30150.00
TRAFFIC OFFICERS | |
1140 763508 LUMP | 8500.00000 8500.00]| 3600.00000 3600.00] 3000.00000 3000.00
| | |

PROJECT CONTROL SYSTEM DEVELOPMENT PLAN



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 01/06/11
PAGE 004 -17
TABULATION OF BIDS
FINAL
CONTRACT TITLE : WYOMING MILL ROAD REALIGNMENT, CONSTRUCTION
CALL ORDER : 004 CONTRACT ID : T201004202.01 COUNTIES : KENT
LETTING DATE : 11/23/10 DISTRICT : sl
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|A-DEL CONSTRUCTION CO INC |DATISY CONSTRUCTION COMPANY |DAVID A BRAMBLE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
1150 763509 8.000 EAMO | 275.00000 2200.00] 500.00000 4000.00] 500.00000 4000.00
CPM SCHEDULE UPDATES AND/OR REVISED | |
UPDATES | | |
1160 208000 115.000 CY | 8.00000 920.00]| 15.00000 1725.00] 10.00000 1150.00
EXCAVATION AND BACKFILLING FOR PIPE | | |
TRENCHES | | |
SECTION TOTALS | $ 1,931,562.57] $ 1,995,276.71]| $ 2,003,707.31
—————————————————————————————————————————— e o e
CONTRACT TOTALS | $ 1,931,562.57] $ 1,995,276.71]| $ 2,003,707.31

DBE GOALS

o

| 14 I

14

o°

14 %




DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 01/06/11
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TABULATION OF BIDS
FINAL
CONTRACT TITLE : WYOMING MILL ROAD REALIGNMENT, CONSTRUCTION
CALL ORDER : 004 CONTRACT ID : T201004202.01 COUNTIES : KENT
LETTING DATE : 11/23/10 DISTRICT s1
SET-ASIDE
I ( 6 ) I ( 7 ) I ( 8 )
|[MUMFORD & MILLER CONCRETE IN |CIRILLO BROS INC |GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001  WYOMING MILL ROAD REALIGNMENT, CONSTRUCTION
| | |
0010 201000 LUMP | 5600.00000 5600.00] 2000.00000 2000.00] 6500.00000 6500.00
CLEARING AND GRUBBING | | |
0020 202000 20528.000 CY | 10.50000 215544.00| 9.30000 190910.40] 10.30000 211438.40
EXCAVATION AND EMBANKMENT | | [
0030 208500 1.000 cYy | 900.00000 900.00]| 1485.00000 1485.00] 810.00000 810.00
FLOWABLE FILL | | [
0040 209001 17.000 CY | 19.00000 323.00] 56.20000 955.40] 36.32000 617.44
BORROW, TYPE A | |
0050 209002 533.000 CY | 20.00000 10660.00] 24.50000 13058.50] 33.28000 17738.24
BORROW, TYPE B | [
0060 210000 1074.000 CY | 13.50000 14499.00] 20.90000 22446.60| 18.10000 19439.40
FURNISHING BORROW TYPE "C" FOR PIPE, [ [ [
UTILITY TRENCH, AND STRUCTURE BACKFILL | [ [
0070 211000 LUMP | 6500.00000 6500.00] 10000.00000 10000.00] 12800.00000 12800.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | [ [
0080 212000 444.000 CY | 15.75000 6993.00] 12.50000 5550.00] 12.95000 5749.80
UNDERCUT EXCAVATION [ [ |
0090 250000 95.000 CY | 15.75000 1496.25] 17.50000 1662.50] 32.36000 3074.20
SEDIMENT REMOVAL | |
0100 251000 8616.000 LF | 2.15000 18524.40]| 2.00000 17232.00] 2.16000 18610.56
SILT FENCE | [ |
0110 252002 10.000 EACH | 140.00000 1400.00| 450.00000 4500.00| 140.00000 1400.00
INLET SEDIMENT CONTROL, AT GRADE INLET | | |
0120 254000 81.000 TON | 40.00000 3240.00] 41.95000 3397.95] 37.90000 3069.90
STONE CHECK DAM | |
0130 255000 131.000 CY | 18.50000 2423.50] 21.15000 2770.65] 34.05000 4460.55
SEDIMENT TRAP | [
0140 268000 272.000 TON | 39.75000 10812.00] 33.00000 8976.00 | 32.95000 8962.40
STABILIZED CONSTRUCTION ENTRANCE | [
0150 302007 3299.000 CY | 43.75000 144331.25]| 23.93000 78945.07| 38.80000 128001.20
GRADED AGGREGATE BASE COURSE, TYPE B | | [
0160 302008 62.000 CY | 50.00000 3100.00] 23.93000 1483.66 | 51.04000 3164.48
GRADED AGGREGATE BASE COURSE, TYPE B, | | |
PATCHING | | |
0170 302011 7.000 TON | 39.00000 273.00] 54.75000 383.25] 49.68000 347.76
| | |

DELAWARE NO. 3 STONE



REINFORCED CONCRETE FLARED END SECTION,
15"

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 01/06/11
PAGE 004 -19
TABULATION OF BIDS
FINAL
CONTRACT TITLE : WYOMING MILL ROAD REALIGNMENT, CONSTRUCTION
CALL ORDER : 004 CONTRACT ID : T201004202.01 COUNTIES : KENT
LETTING DATE 11/23/10 DISTRICT : Sl
SET-ASIDE
I ( 6 ) I ( 7 ) I ( 8 )
|[MUMFORD & MILLER CONCRETE IN |CIRILLO BROS INC | GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— f——_—
0180 401645 2632.000 TON | 71.00000 186872.00 | 69.51000 182950.32] 61.36000 161499.52
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | | |
0190 401648 2406.000 TON | 63.75000 153382.50 | 71.54000 172125.24 | 59.06000 142098.36
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 | |
0200 401663 4011.000 TON | 59.75000 239657.25| 65.34000 262078.74| 57.20000 229429.20
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | |
0210 401666 28.000 TON | 126.00000 3528.00] 82.85000 2319.80] 67.46000 1888.88
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0220 401667 28.000 TON | 125.00000 3500.00] 79.60000 2228.80] 70.95000 1986.60
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | |
PATCHING | | |
0230 401669 332.000 TON | 73.00000 24236.00] 83.25000 27639.00]| 59.10000 19621.20
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, WEDGE | | |
0240 612021 447.000 LF | 32.50000 14527.50] 26.40000 11800.80 34.85000 15577.95
REINFORCED CONCRETE PIPE, 15", CLASS IV | | |
0250 612022 324.000 LF | 37.50000 12150.00] 33.50000 10854.00 | 40.25000 13041.00
REINFORCED CONCRETE PIPE, 18", CLASS IV | | |
0260 612033 401.000 LF | 44.00000 17644.00 | 40.30000 16160.30] 48.05000 19268.05
REINFORCED CONCRETE PIPE, 21", CLASS IV | | |
0270 612216 434.000 LF | 60.00000 26040.00] 61.20000 26560.80] 66.50000 28861.00
REINFORCED CONCRETE ELLIPTICAL PIPE, | | |
14"X23", CLASS IV [ [ ‘
0280 612223 141.000 LF | 101.50000 14311.50] 97.50000 13747.50] 97.65000 13768.65
REINFORCED CONCRETE ELLIPTICAL PIPE, | | |
19"X30", CLASS V | | |
0290 612225 85.000 LF | 84.50000 7182.50] 88.20000 7497.00| 94.50000 8032.50
REINFORCED CONCRETE ELLIPTICAL PIPE, | | |
14"X23", CLASS V | | |
0300 612529 2200.000 LF | 2.25000 4950.00]| 3.00000 6600.00] 2.33000 5126.00
PIPE VIDEO INSPECTION | | |
0310 617002 9.000 EACH | 710.00000 6390.00] 535.00000 4815.00]| 757.00000 6813.00
| | |
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 01/06/11
PAGE : 004 -20
TABULATION OF BIDS
FINAL
CONTRACT TITLE : WYOMING MILL ROAD REALIGNMENT, CONSTRUCTION
CALL ORDER : 004 CONTRACT ID : T201004202.01 COUNTIES KENT
LETTING DATE : 11/23/10 DISTRICT HERSH
SET-ASIDE
I( 6 ) I( 7 ) I( 8 )
|MUMFORD & MILLER CONCRETE IN |CIRILLO BROS INC | GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B St
0320 617003 3.000 EACH | 820.00000 2460.00] 700.00000 2100.00] 882.00000 2646.00
REINFORCED CONCRETE FLARED END SECTION, | | |
18" ! ! !
0330 617004 1.000 EACH | 875.00000 875.00] 855.00000 855.00]  1086.00000 1086.00
REINFORCED CONCRETE FLARED END SECTION, | | |
21" ! ! !
0340 617164 1.000 EACH |  1450.00000 1450.00|  1390.00000 1390.00]  1434.00000 1434.00
REINFORCED CONCRETE FLARED END SECTION, | | |
19" x 30" \ ! ‘
0350 617165 6.000 EACH |  1275.00000 7650.00|  1200.00000 7200.00|  1272.00000 7632.00
REINFORCED CONCRETE FLARED END SECTION, | | |
14" x 23" \ ! ‘
0360 701011 396.000 LF | 28.00000 11088.00 31.85000 12612.60) 25.72000 10185.12
PORTLAND CEMENT CONCRETE CURB, TYPE 2 | | |
0370 701023 697.000 LF | 19.50000 13591.50] 24.75000 17250.75] 17.84000 12434.48
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 4 | | |
0380 705001 2567.000 SE | 6.10000 15658.70] 5.67000 14554.89 5.84000 14991.28
P.C.C. SIDEWALK, 4" | | |
0390 705002 1405.000 SF | 7.25000 10186.25] 9.41000 13221.05] 7.08000 9947.40
P.C.C. SIDEWALK, 6" | | |
0400 705007 258.000 SF | 27.00000 6966.00] 20.00000 5160.00] 25.20000 6501.60
SIDEWALK SURFACE DETECTABLE WARNING | | |
SYSTEM | | |
0410 705525 220.000 SF | 25.50000 5610.00] 9.50000 2090.00] 26.62000 5856.40
CURB RAMP, TYPE 1 | | |
0420 705526 543.000 SF | 25.50000 13846.50] 9.50000 5158.50] 26.28000 14270.04
CURB RAMP, TYPE 2, 3, AND/OR 4 | | |
0430 708050 2.000 EACH |  1770.00000 3540.00]  1900.00000 3800.00]  2335.00000 4670.00
DRAINAGE INLET, 34" X 18" | | |
0440 708051 1.000 EACH |  1835.00000 1835.00|  2020.00000 2020.00]  2393.00000 2393.00
DRAINAGE INLET, 34" X 24" | | |
0450 708052 2.000 EACH |  2330.00000 4660.00|  2500.00000 5000.00|  3153.00000 6306.00
DRAINAGE INLET, 48" X 30" | | |
0460 708053 1.000 EACH |  2335.00000 2335.00]  3550.00000 3550.00]  3553.00000 3553.00
DRAINAGE INLET, 48" X 48" | | |
0470 708115 1.000 EACH |  3010.00000 3010.00]  4750.00000 4750.00  4220.00000 4220.00
! ! !

MANHOLE, 66" X 66"



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 01/06/11
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TABULATION OF BIDS
FINAL
CONTRACT TITLE : WYOMING MILL ROAD REALIGNMENT, CONSTRUCTION
CALL ORDER  : 004 CONTRACT ID : T201004202.01 COUNTIES : KENT
LETTING DATE : 11/23/10 DISTRICT : sl
SET-ASIDE
I ( 6 ) I ( 7 ) I ( 8 )
|[MUMFORD & MILLER CONCRETE IN |CIRILLO BROS INC |GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0480 708563 LUMP | 2595.00000 2595.00] 3000.00000 3000.00] 2198.00000 2198.00
PERSONAL GRATE FOR PIPE INLET | | |
0490 712020 57.000 TON | 40.00000 2280.00] 115.00000 6555.00] 51.20000 2918.40
RIPRAP, R-4 | | |
0500 712021 19.000 TON | 41.00000 779.00] 100.00000 1900.00]| 68.44000 1300.36
RIPRAP, R-5 | | |
0510 713003 172.000 SY | 3.00000 516.00]| 9.25000 1591.00] 4.44000 763.68
GEOTEXTILES, RIPRAP | | |
0520 715001 205.000 LF | 11.50000 2357.50] 16.30000 3341.50] 20.38000 4177.90
PERFORATED PIPE UNDERDRAINS, 6" | | |
0530 715505 218.000 LF | 22.00000 4796.00]| 19.60000 4272.80]| 40.08000 8737.44
TEMPORARY DRAINAGE PIPE, 15" | | |
0540 720506 2460.000 LF | 2.00000 4920.00] 3.50000 8610.00| 6.48000 15940.80
RELOCATING PORTABLE P.C.C. SAFETY | |
BARRIER | | |
0550 720527 8530.000 EADY | 0.15000 1279.50] 0.13000 1108.90] 0.12000 1023.60
PLASTIC DRUMS [ [
0560 720532 11.000 EACH | 900.00000 9900.00] 900.00000 9900.00] 840.00000 9240.00
INSTALL PORTABLE IMPACT ATTENUATOR | |
0570 720534 13.000 EACH | 5650.00000 73450.00] 5200.00000 67600.00 | 5250.00000 68250.00
FURNISH PORTABLE IMPACT ATTENUATOR | |
0580 720539 8.000 EACH | 395.00000 3160.00] 500.00000 4000.00] 368.00000 2944.00
RELOCATE PORTABLE IMPACT ATTENUATOR | |
0590 720552 82.000 EACH | 18.50000 1517.00]| 18.00000 1476.00]| 16.85000 1381.70
REFLECTOR PANELS | |
0600 720567 2588.000 LF | 10.00000 25880.00]| 33.00000 85404.00] 29.02000 75103.76
FURNISH AND MAINTAIN PORTABLE P.C.C. | | |
SAFETY BARRIER | |
0610 727004 240.000 LF | 29.00000 6960.00] 23.00000 5520.00] 18.38000 4411.20
CHAIN-LINK FENCE, 6' HIGH | | |
0620 727500 9.000 EACH | 165.00000 1485.00]| 300.00000 2700.00] 262.50000 2362.50
MONUMENTS | | |
0630 732002 7478.000 SY | 4.00000 29912.00]| 6.25000 46737.50] 3.84000 28715.52
TOPSOIL, 6" DEPTH | |
0640 733002 17164.000 SY | 1.15000 19738.60| 2.30000 39477.20]| 2.13000 36559.32
TOPSOILING, 6" DEPTH | | |
0650 734013 24645.000 SY | 0.30000 7393.50] 0.27000 6654.15] 0.25000 6161.25
| | |

PERMANENT GRASS SEEDING, DRY GROUND



CONDUIT JUNCTION WELL, TYPE 4, 20" X 42

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 01/06/11
PAGE 004 -22
TABULATION OF BIDS
FINAL
CONTRACT TITLE : WYOMING MILL ROAD REALIGNMENT, CONSTRUCTION
CALL ORDER : 004 CONTRACT ID : T201004202.01 COUNTIES : KENT
LETTING DATE : 11/23/10 DISTRICT S1
SET-ASIDE
I( 6 ) I ( 7 ) I ( 8 )
|[MUMFORD & MILLER CONCRETE IN |CIRILLO BROS INC | GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— f——_—
0660 734017 17839.000 SY | 0.25000 4459.75] 0.23000 4102.97] 0.17000 3032.63
TEMPORARY GRASS SEEDING, DRY GROUND | | |
0670 735006 6810.000 SY | 0.25000 1702.50] 0.27000 1838.70] 0.28000 1906.80
MULCHING, STRAW | | |
0680 735534 13002.000 sSY | 0.50000 6501.00] 0.75000 9751.50] 0.53000 6891.06
SOIL RETENTION BLANKET MULCH, TYPE 4 | | |
0690 735535 2918.000 SY | 1.50000 4377.00] 2.00000 5836.00] 1.90000 5544.20
SOIL RETENTION BLANKET MULCH, TYPE 5 | | |
0700 735536 54.000 SY | 10.00000 540.00]| 8.00000 432.00]| 8.93000 482.22
SOIL RETENTION BLANKET MULCH, TYPE 6 | | |
0710 737523 LUMP | 4510.00000 4510.00] 4900.00000 4900.00] 4262.00000 4262.00
PLANTING | | |
0720 742509 4100.000 HOUR | 41.81000 171421.00] 41.81000 171421.00] 41.81000 171421.00
FLAGGER, KENT COUNTY, FEDERAL | | |
0730 742518 820.000 HOUR | 60.62000 49708.40] 60.62000 49708.40] 60.62000 49708.40
FLAGGER, KENT COUNTY, FEDERAL, OVERTIME | | |
0740 743003 82.000 EADY | 20.50000 1681.00] 15.00000 1230.00] 18.90000 1549.80
ARROWPANELS, TYPE C | | |
0750 743004 118.000 EADY | 73.50000 8673.00| 100.00000 11800.00] 69.45000 8195.10
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0760 743501 1656.000 EADY | 1.00000 1656.00 | 0.80000 1324.80] 0.74000 1225.44
WARNING LIGHTS , TYPE B | | |
0770 743504 18.000 EACH | 130.00000 2340.00] 125.00000 2250.00] 121.00000 2178.00
WARNING SIGNS | | |
0780 743507 6624.000 LEDY | 0.25000 1656.00 | 0.25000 1656.00 | 0.21000 1391.04
TEMPORARY BARRICADE, TYPE III | | |
0790 743525 1321.000 EADY | 3.00000 3963.00] 1.00000 1321.00] 3.15000 4161.15
TEMPORARY WARNING SIGNS | | |
0800 743537 60.000 EADY | 130.00000 7800.00 | 100.00000 6000.00] 159.00000 9540.00
FURNISH AND MAINTAIN TRUCK-MOUNTED | | |
ATTENUATOR, TYPE II | | |
0810 744520 9.000 EACH | 830.00000 7470.00 | 800.00000 7200.00 | 829.50000 7465.50
CONDUIT JUNCTION WELL, TYPE 1, 20" X | | |
20" PRECAST CONCRETE | | |
0820 744523 5.000 EACH | 1325.00000 6625.00] 1000.00000 5000.00] 997.50000 4987.50
| | |
| | |

1/2" PRECAST CONCRETE



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 01/06/11
PAGE 004 -23
TABULATION OF BIDS
FINAL
CONTRACT TITLE : WYOMING MILL ROAD REALIGNMENT, CONSTRUCTION
CALL ORDER  : 004 CONTRACT ID : T201004202.01 COUNTIES : KENT
LETTING DATE : 11/23/10 DISTRICT S1
SET-ASIDE
I ( 6 ) I ( 7 ) I ( 8 )
|[MUMFORD & MILLER CONCRETE IN |CIRILLO BROS INC |GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
————————————————————————————————————————— o
0830 745527 1419.000 LF | 10.50000 14899.50| 11.25000 15963.75| 11.55000 16389.45
SUPPLY OF 2 1/2" GALVANIZED STEEL | |
CONDUIT | | |
0840 745528 106.000 LF | 6.20000 657.20| 10.25000 1086.50] 10.50000 1113.00
SUPPLY OF 2" GALVANIZED STEEL CONDUIT | | |
0850 745542 155.000 LF | 28.50000 4417.50] 27.00000 4185.00]| 27.30000 4231.50
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
0860 745544 1179.000 LF | 5.65000 6661.35] 8.50000 10021.50] 8.40000 9903.60
INSTALLATION OF CONDUIT IN UNPAVED | |
TRENCH | | |
0870 745545 30.000 LF | 13.50000 405.00] 8.00000 240.00] 5.25000 157.50
INSTALLATION OF CONDUIT ON WOOD POLE | | |
0880 745547 133.000 LF | 2.15000 285.95]| 6.50000 864.50| 6.30000 837.90
INSTALLATION OF ADDITIONAL CONDUITSIN | | |
TRENCH OR OPEN CUT PAVEMENT | | |
0890 745548 58.000 LF | 6.75000 391.50] 12.00000 696.00| 11.55000 669.90
INSTALLATION OF ADDITIONAL CONDUITSIN | | |
DIRECTIONAL BORE | |
0900 746774 860.000 LF | 10.15000 8729.00]| 10.00000 8600.00| 8.40000 7224.00
SUPPLY AND INSTALLATION OF LOOP | |
DETECTOR WIRE | |
0910 746847 4.000 EACH | 2315.00000 9260.00] 2450.00000 9800.00] 252.00000 1008.00
POLE BASE, TYPE 3 | |
0920 746850 8.000 EACH | 895.00000 7160.00] 750.00000 6000.00] 782.25000 6258.00
POLE BASE, TYPE 4 | |
0930 747506 1.000 EACH | 1670.00000 1670.00]| 900.00000 900.00 | 892.50000 892.50
CABINET BASE | | |
0940 748015 2010.000 SF | 3.40000 6834.00] 2.75000 5527.50] 3.15000 6331.50
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | |
0950 748019 19675.000 LF | 0.25000 4918.75]| 0.20000 3935.00] 0.20000 3935.00
TEMPORARY MARKINGS, PAINT, 4" | | |
0960 748506 19561.000 LF | 0.40000 7824.40]| 0.30000 5868.30] 0.36000 7041.96
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, 4" | |
0970 748527 62.000 SF | 22.00000 1364.00]| 10.00000 620.00] 20.48000 1269.76
| | |

TEMPORARY MARKINGS,

TAPE, WORDS/SYMBOLS



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 01/06/11
PAGE 004 -24
TABULATION OF BIDS
FINAL
CONTRACT TITLE : WYOMING MILL ROAD REALIGNMENT, CONSTRUCTION
CALL ORDER : 004 CONTRACT ID : T201004202.01 COUNTIES : KENT
LETTING DATE 11/23/10 DISTRICT s1
SET-ASIDE
I ( 6 ) I ( 7 ) I ( 8 )
|[MUMFORD & MILLER CONCRETE IN |CIRILLO BROS INC | GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— Bttty B st
0980 748530 5059.000 SF | 0.50000 2529.50]| 1.50000 7588.50] 0.47000 2377.73
REMOVAL OF PAVEMENT STRIPING | | |
0990 748546 531.000 SF | 14.00000 7434.00]| 12.00000 6372.00] 13.13000 6972.03
PREFORMED RETROREFLECTIVE THERMOPLASTIC | | |
PAVEMENT MARKINGS, SYMBOL/LEGEND | |
1000 749687 136.000 EACH | 40.00000 5440.00] 75.00000 10200.00] 92.85000 12627.60
INSTALLATION OR REMOVAL OF TRAFFIC | |
SIGN(S) ON SINGLE SIGN POST | | |
1010 749690 34.000 SF | 20.00000 680.00| 10.00000 340.00] 30.39000 1033.26
INSTALLATION OR REMOVAL OF TRAFFIC | |
SIGNS ON MULTIPLE SIGN POSTS | | |
1020 750000 3.000 EACH | 235.00000 705.00] 250.00000 750.00] 264.00000 792.00
ADJUST WATER VALVE BOXES | | |
1030 752000 1.000 EACH | 2000.00000 2000.00] 2200.00000 2200.00] 2750.00000 2750.00
RELOCATE FIRE HYDRANTS | | |
1040 758000 762.000 SY | 12.50000 9525.00] 16.00000 12192.00] 13.80000 10515.60
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
1050 759004 10.000 EAMO | 2570.00000 25700.00 | 1200.00000 12000.00] 2463.00000 24630.00
FIELD OFFICE, TYPE I | |
1060 760507 5491.000 SYIN | 1.20000 6589.20]| 0.97000 5326.27]| 0.94000 5161.54
PROFILE MILLING, HOT-MIX | | |
1070 761001 2242.000 SY | 3.00000 6726.00| 2.50000 5605.00| 6.24000 13990.08
BUTT JOINTS, HOT MIX | | |
1080 762001 4712.000 LF | 1.40000 6596.80] 1.00000 4712.00] 1.80000 8481.60
SAW CUTTING, HOT MIX | | |
1090 762002 75.000 LF | 11.00000 825.00] 3.50000 262.50] 5.43000 407.25
SAW CUTTING, CONCRETE, FULL DEPTH | |
1100 763000 LUMP | 60000.00000 60000.00] 30000.00000 30000.00] 137800.00000 137800.00
INITIAL EXPENSE | |
1110 763500 LUMP | 6300.00000 6300.00] 20000.00000 20000.00] 123400.00000 123400.00
MAINTENANCE OF TRAFFIC | | |
1120 763501 LUMP | 26000.00000 26000.00]| 73000.00000 73000.00] 53500.00000 53500.00
CONSTRUCTION ENGINEERING | | |
1130 763505 402.000 HOUR | 75.00000 30150.00] 75.00000 30150.00] 75.00000 30150.00
TRAFFIC OFFICERS | |
1140 763508 LUMP | 500.00000 500.00] 5000.00000 5000.00] 18900.00000 18900.00
PROJECT CONTROL SYSTEM DEVELOPMENT PLAN | | |



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
CONTRACT TITLE : WYOMING MILL ROAD REALIGNMENT, CONSTRUCTION

DATE : 01/06/11
PAGE : 004 -25

CALL ORDER : 004 CONTRACT ID : T201004202.01 COUNTIES : KENT
LETTING DATE : 11/23/10 DISTRICT : sl
SET-ASIDE
I ( 6 ) I ( 7 ) I ( 8 )
|[MUMFORD & MILLER CONCRETE IN |CIRILLO BROS INC | GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
1150 763509 8.000 EAMO | 50.00000 400.00]| 300.00000 2400.00] 840.00000 6720.00
CPM SCHEDULE UPDATES AND/OR REVISED | | |
UPDATES | | |
1160 208000 115.000 CY | 14.00000 1610.00] 10.75000 1236.25] 17.55000 2018.25
EXCAVATION AND BACKFILLING FOR PIPE | | |
TRENCHES | | |
SECTION TOTALS | $ 2,024,944.00] $ 2,103,110.06| $ 2,306,944.34
—————————————————————————————————————————— e o e
CONTRACT TOTALS | $ 2,024,944.00] $ 2,103,110.06| $ 2,306,944.34

o

DBE GOALS | 14 |

14

o°

14




